__ STORM STRUCTURESCHEDULE

EARTHWORK SCHEDULE

: EARTH
EARTH
STRUCTURE # TYPE FRAME & GRATE STATION STATION EXCAVATION EMBANKMENT
SS #1 INL TY-A, 2' DIA. TYPE 24 202+32, 41'R Vi SES&E) (FILL VOLUME)
SS#2 CBTY-A, 4' DIA, TYPE 24 203421, 41'R
SS#3 CBTY-A, 4 DIA, TYPE 24 204437, 41 R 19_?:‘;7““"85('; R%’;; = (CY ZYD) \® UOYD)
SS #4 INL TY-A, 2' DIA. TYPE 24 204+42, 41'R 198+00 6 T198:50 g
SS #5 CB TY-A, 4' DIA. TYPE 24 206+83, 51' L 105750 T 7o 1156706 55 1
SS #6 INL TY-A, 2' DIA. TYPE 24 206+88, 51' L 155:00 T To 1199+50 38 2
SS#7 CB TY-A, 4' DIA. TYPE 24 138+70, 41'L 799750 1 TO 1200400 a3 15
FES #1 15" RCP Grating 198+31, 36' R 200.{00 TO 200450 39 6
FES #2 15" RCP Grating 198+63, 36' R 200+50 TO 201+00 24 2
FES #3 12" RGP 203+31, 58' R 2014001 TO |201+50 7 3
FES #4 30" RCP Grating 204+03, 67' R 201+50 | TO |202+00 16 21
FES #5 12" RCP 204+46, 64' R 202+00 | TO [202+50 31 57
FES #6 24" RCP Grating 138+40, 55' L. 202+50 | TO |[203+00 25 91
FES #7 12" RCP 138+70, 55' L 203+00 | TO [203+50 25 154
203+50 [ TO [204+00 29 223
204+00 | TO |204+50 30 257
204+50 TO 1205+00 38 259
205+00 TO |205+50 51 190
205+50 | TO |206+00 41 79
206+00 TO {206+50 13 11
206+50 TO 1207+00 0 0
207+00 | TO {207+50 1 0
207+50 | TO |208+00 1 0
208+00 | TO END 0 0
RANDALL ROAD
137+00 TO 137+50 0 0
137+50 TO - }1138+00 0 0
138400 TO |138+40 12 0
138+40 1 TO |138+50 7 0
138+50 | TO | 139+00 29 0
139+00 | TO [139+50 10 27
139+50 TO END 0 27
TOTALS 541 1434
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